STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 06/ 06 IN RI VERSI DE COUNTY | N AND NEAR 04/ 10/ 06
CONTRACT NUMBER 08-0F8104 BEAMONT FROM SANDERSON AVENUE TO CONTRACT CODE 'C '
LOCATI ON 08- Rl V- 79-33. 8/ 40. 4 ROUTE 10 AND 79 SEPARATI ON 19 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 4 ENG NEERS EST 1, 336, 658. 00 AMOUNT UNDER 79, 419. 60 PERCENT UNDER EST 5.94
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 257, 238. 40 1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
2 1, 291, 188. 00 3 R J NOBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
3 1, 335, 567. 00 4 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 CC PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
4 1, 515, 420. 00 2 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157 BID IS OVER SBP

ORANGE CA 92868 PREFERENCE LIM TS



08- 0F8104 Bl D245

08-RI V-79-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 06/ 06 04/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FREMONT CA
FULL TRAFFI C MAI NTENANCE TRAFFI C CONTROL

RANCHO SANTA MARGARI TA CA

GLOBAL ROAD SEALI NG LOOPS
VEESTM NSTER CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA



08- 0F8104 Bl D245

08-RI V-79-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 06/ 06 04/ 10/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY STRI PI NG
43650 OSGOOD ROAD
FREMONT CA 94539-5631

LOCP MASTERS LOOPS
4740 E BRYSON STREET
ANAHEI M CA 92807

PAVEMENT RECYCLI NG COLD M LLI NG
P O BOX 1266
RI VERSI DE CA 92502

SM TH AND SON CHANGEABLE MESSAGE SI GN ( PORTI ON)
5424 FI FTH STREET
FALLBROOK CA 92028

SM TH AND SON TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS ( PORTI ON)
5424 FI FTH STREET
FALLBROOK CA 92028

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABRASS| VE BLASTI NG REMOVE STRI PI NG AND MARKI NG
Rl VERSI DE CA
C 18 INC STRI PI NG AND MARKERS
BEAUMONT CA
GLOBAL ROAD SEALI NG LOOP DETECTORS

VEESTM NSTER CA
CONTI NUED ON NEXT PAGE



08- 0F8104
08-RI V-79-3 SUMMARY OF
04/ 06/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

04/ 10/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CHRI SP COVPANY
FONTANA CA

GLOBAL ROAD SEALI NG
VEESTM NSTER CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

I TEMS 8 THRU 11, 13 AND 16 THRU 18 ( PARTI AL)

| TEM 19

| TEM 12 ( PARTI AL)



08- 0F8104 Bl D245

08-RI V-79- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 06/ 06 04/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 860. 00 860. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 300. 00 3, 000. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 11, 300. 00 11, 300. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,700. 00 4,700. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 58, 000. 00 58, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 660. 00 3, 320. 00
8 (S) 150713 REMOVE PAVENMENT NMARKI NG M2 170 21. 40 3, 638. 00
9 (S) 038636 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 22, 600 1.18 26, 668. 00
(WH TE)
10 (S) 038637 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 29, 600 1.55 45, 880. 00
( YELLOW
11 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 610 2.14 7,725. 40
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 50, 900 77 39, 193. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 700. 00 2, 700. 00
14 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 9,410 98. 80 929, 708. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 81 450. 00 36, 450. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 170 36. 40 6, 188. 00
17 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 56, 600 .81 45, 846. 00
( SPRAYABLE)
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,160 3.20 13, 312. 00
19 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 16, 250. 00 16, 250. 00

TOTAL 1, 257, 238. 40



08- 0F8104 Bl D245

08-RI V-79-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 06/ 06 04/ 10/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00
2 1, 000. 00 1000. 00 9, 000. 00 9000. 00 500. 00 500. 00
3 300. 00 3000. 00 600. 00 6000. 00 100. 00 1000. 00
4 15, 000. 00 15000. 00 13, 000. 00 13000. 00 18, 000. 00 18000. 00
5 6, 000. 00 6000. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
6 132, 000. 00 132000. 00 38, 900. 00 38900. 00 43, 500. 00 43500. 00
7 2, 000. 00 4000. 00 2, 800. 00 5600. 00 5, 500. 00 11000. 00
8 20. 00 3400. 00 17.00 2890. 00 25.00 4250. 00
9 25 5650. 00 1.45 32770. 00 1.50 33900. 00
10 .85 25160. 00 2.00 59200. 00 1.75 51800. 00
11 2.00 7220. 00 1.20 4332. 00 2.50 9025. 00
12 1.70 86530. 00 1.95 99255. 00 2.25 114525. 00
13 3, 000. 00 3000. 00 2,900. 00 2900. 00 3, 500. 00 3500. 00
14 93. 00 875130. 00 99. 00 931590. 00 108. 00 1016280. 00
15 300. 00 24300. 00 600. 00 48600. 00 1, 150. 00 93150. 00
16 38. 00 6460. 00 30. 00 5100. 00 45. 00 7650. 00
17 .85 48110. 00 .75 42450. 00 1.00 56600. 00
18 3.30 13728. 00 3. 00 12480. 00 4.00 16640. 00
19 30, 000. 00 30000. 00 15, 500. 00 15500. 00 12, 600. 00 12600. 00
TOT 1, 291, 188. 00 1, 335, 567. 00 1, 515, 420. 00



